

Item	COLLECTION SHEET	£
	Peliminaries	
	Specifications	
	Schedule of works	
2.0	Enabling works	
2.1	Asbestos	
3.0	Site set up	
	BUTTERFLY ROOF	
4.0	ROOF EXTENSION	
5.0	Rainwater Goods	
6.0	Surface water drains - provisional	
	EXISTING ELEVATIONS	
7.0	Cleaning brickwork	
8.0	Brickwork repairs	
9.0	Rear flat roofs	
10.0	Windows	
11.0	External door	
12.0	Landscape	
13.0	External Decorations	
14.0	Cleaning	
	INTERNAL REFURBISHMENT	
15.0	Demolition/ Strip out	
16.0	Structural works	
17.0	Stairs	
18.0	Walls	
19.0	Plaster skim coat	
20.0	New Kitchens	
21.0	Bathrooms	
22.0	Internal Joinery	
23.0	Floor finishes	
24.0	Internal Decorations	
25.0	Window blinds	
26.0	MECHANICAL, ELECTRICAL, WATER DISTRIBUTION & DRAINAGE	
27.0	Utility Supplies	
28.0	Electrical Installations	
29.0	Gas supply	
30.0	Central Heating	
31.0	Cold water distribution	
32.0	Hot water distribution	
33.0	Drainage	
34.0	Builders work in connection services.	
35.0	Under ground drains	
36.0	Cleaning	
37.0	Contingency	£15,000